

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Municipality of **SAN SIMON**
 3rd Quarter, CY 2016

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
1	INFRA-16-02-02	Road Widening of San Jose Village	1,500,000.00	Brgy. San Jose	IDI Trading & Construction	Brgy. Parian, Mexico, Pampanga	1,492,000.00	26-Feb-16	30 calendar days
2	INFRA-16-03-01	Construction of Local Center for Women Building	Php 3,000,000.00	Brgy. Sto. Nino	R.T.E. Construction General Building and General Engineering	St. Jude Village, City of San Fernando, Pampanga	2,986,000.00	26-Feb-16	60 calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ENGR. BENIGNO M. BONUS
 BAC Chairman


ERMELINA P. DE LEON
 BAC Secretary


ELEAZER G. SANTOS
 Member


ARMINDA B. ABENOJA
 Member

Republic of the Philippines
GOODS AND SERVICES BID-OUT

Municipality of **SAN SIMON**
3rd Quarter, CY 2016

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
NONE FOR THE QUARTER						

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ENGR. BENIGNO M. BONUS


Chairman


ELEAZER G. SANTOS

Member


ERMELINA P. DE LEON

BAC Secretary


ARMINDA B. ABENOJA

Member


FDP Form 10c - Bid Results on Consulting Services


Republic of the Philippines
CONSULTING SERVICES BID-OUT


Municipality of **SAN SIMON**
3rd Quarter, CY 2016


No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	NONE FOR THE QUARTER								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ENGR. BENIGNO M. BONUS
 BAC Chairman


ELEAZER G. SANTOS
 Member


ERMELINA P. DE LEON
 BAC Secretary


ARMINDA B. ABENOJA
 Member